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PERFORMANCE WORK STATEMENT 
Contract Number EP-C-08-010 

Scientific Consulting Group 
Work Assignment Number: WA 03-61 

Title: Environmental Justice and Cumulative Risk Assessment (CRA) Report 

Scope of Work Reference: 	 2.2 

Period of Performance: 	 Date of Issuance through November 
30, 2012 

Work Assignment COR: 

Alternate Work Assignment COR: 

Gelena Constantine 
Office of Science Policy 
U.S. EPA (8104-R) 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Telephone: (202) 564-0362 
Fax: (202) 565-2911 

Lawrence Martin 
Office of Science Advisor 
U.S. EPA (8105-R) 
Office of the Science Advisor 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Telephone: (202) 564-6497 
Fax: (202) 565-2910 

Project Officer: Verla Sutton-Busby 
U.S. EPA (8102R) 
Office of Research and Development 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Telephone: (202) 564-6808 
Fax: (202) 565-2910 
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1. BACKGROUND 

The Agency is engaged in defining the scientific and quantitative terms of 
disproportionate risk. Concurrently, EPA is completing a draft (due in late 2013) of 
Cumulative Risk Assessment (CRA) guidelines for cumulative risk assessment through 
the EPA Risk Assessment Forum's (RAF) CRA Technical Panel. EPA's current 
understanding of disproportionate risk in the context of environmental justice is limited 
by data and methodology. 

This work assignment will generate a report on identified subjects that will critically and 
systematically examine the rule development literature assembled by the Agency's 
regulatory action development work group. This assignment follows upon the technical 
capacity achieved in the conduct of other work assignments addressing CRA in Contract 
EP-C-08-010. 

2. PURPOSE  

The purpose of this Performance Work Statement (PWS) is to provide a rigorous analysis 
of how cumulative risk methods have been incorporated into rule development to 
promote evaluation of disproportionate risk and Environmental Justice. 

3. TASKS 

Task 1 - Prepare Work Plan and Cost Estimate 
The Contractor shall meet with the EPA WA COR to discuss the subjects on which the 
preparatory writing assignment shall be written, the timeframe for drafting the report and 
logistical functions to be completed by the contractor; and to prepare a work plan and 
budget estimate within 15 calendar days after receipt of work assignment. 

This work assignment requires expertise in environmental justice, human health and 
ecological risk assessment and current trends in EPA cumulative risk assessment at the 
P3 and P4 levels. Some sub-contracting of specialized expertise is anticipated. 

Task 2 — Develop outline and revise based on comments 
The contractor shall meet with EPA advisors convened by the EPA WA COR to discuss 
the report outline. The contractor shall prepare an outline of the report and submit it to 
the EPA WA COR who will coordinate EPA comments. The contractor shall revise the 
outline as necessary. The primary source literature for the final report will be the rule 
development literature assembled by the Agency's regulatory action development work 
group, and recent scientific literature as characterized below. 

The final deliverable for this work assignment is a report that will: 
1. Identify existing Agency qualitative and quantitative practices for characterizing 

disproportionate health risk; 
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2. Identify existing Agency qualitative and quantitative practices for using 
cumulative risk data to inform the characterization of disproportionate health 
risk; and 

3. Identify data and risk assessment methods used in #s 1 and 2 above. 

The proposed report will also review emergent scientific literature to examine: 
1. What risk assessment or other related approaches were used to characterize 

disproportionate risk; 
2. How the limitations of data and methods define studies; and 
3. How environmental justice (EJ) and/or disproportionate impact was addressed 

(i.e. characterized or quantified) by various risk assessment methods. 

Task 3 - Prepare Pt draft 
The contractor shall prepare a complete and fully edited report consistent with the 
outline. 

Task 4 - Convene meeting to critique draft 
The contractor shall coordinate with the EPA WA COR to convene a discussion to 
critique the draft. The contractor shall prepare a written documentation of key discussion 
points regarding necessary modifications to the l' draft and provide it to the EPA WA 
COR for concurrence. This meeting documentation will be used to direct preparation of 
a 2'd  draft. 

Task 5 - Prepare 2nd  draft, circulate for comments 
The contractor shall prepare a complete and fully edited 2' d  draft of the report addressing 
all discussion points identified in the task 4 meeting documentation. The contractor shall 
submit it to the EPA WA COR who will coordinate EPA comments. 

Task 6 - final draft 
The contractor shall prepare a complete and fully edited final draft of the report using the 
EPA style manual and defaulting to the Chicago manual where the EPA manual is silent. 

4. Schedule of Deliverables 

Due Date Product 
Task 1 —Work Plan and Cost 
Estimate 

Within 15 calendar days after receipt of work 
assignment. 

Task 2 —Report Outline October 5, 2012 
Task 3 — 1s t  draft of Report November 5, 2012 
Task 4 — Meeting November 15, 2012 
Task 5 — 2' draft of Report November 21, 2012 
Task 6 — Final draft of Report November 30, 2012 
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5. ACCEPTANCE CRITERIA 

The final product shall be produced by the Contractor upon the EPA WA COR's 
approval through written technical direction. The Contractor shall provide all materials 
written as part of these tasks to the EPA WA COR, as per work assignment, in electronic 
format. Electronic versions shall be compatible with current ORD computer systems 
(Word and Excel) and software. 

6. MANAGEMENT CONTROLS: 

Periodic meetings between the EPA and contractor work assignment managers are 
encouraged to discuss any questions that may arise during performance or completion of 
this work assignment. At the EPA WA COR's discretion, these meetings may occur via 
teleconference or video conferences. The contractor shall document these meetings and 
submit copies of this correspondence to the EPA WA COR. 

The EPA WA COR may identify one or more EPA technical representatives for this work 
assignment. Interaction -between the contractor and any EPA technical representative(s) 
designated by the EPA WA COR is solely for the purpose of presenting and discussing 
the information, analyses, results, or presentations related to this work assignment. The 
interaction will be technical communication vice technical direction. Per the technical 
direction clause EPAAR 1552.237-71 of the contract, the EPA PO COR and the EPA 
WA COR or alternate EPA WA COR are the only representatives of the CO authorized 
to provide technical direction. 

Per the technical direction clause, the CO and PO will be provided with copies of all 
technical direction. 

7. CONFIDENTIALITY 

Some of the information to be edited under this task may be internal information that is 
not ready for public distribution. The Contractor shall not discuss the contents of the 
document with anyone not specified as a participant in the document review process or its 
preparation. 
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